RAC 2 Full Service

Exhibit 1

WORK BREAKDOWN STRUCTURE
September 20, 2005

- FUND-LEAD SITE SPECIFIC WORK AREAS -

REMEDIAL INVESTIGATION/FEASIBILITY STUDY

Work Area Code: RI

Action Code: CO (RI/FS Combined), Rl (Remedial Investigation),
FS (Feasibility Study)

Tasks (Task Category Code)

Project Planning and Support (PP)
Community Involvement (CR)

Field Investigation/Data Acquisition (FI)
Sample Analysis (SN)

Analytical Support and Data Validation (AN)
Data Evaluation (DE)

Risk Assessment (RA)

Treatability Study/Pilot Testing (TT)

ONoOR~WNE

9.
10.
11.
12.
13.
14.
15.

Remedial Investigation Report (RR)
Remedial Alternatives Screening (RS)
Remedial Alternatives Evaluation (RE)

FS Report (FS)

Post RI/FS Support (PR)

Administrative Record (AR)

Work Assignment/Task Order Close Out (CO)

REMEDIAL DESIGN

Work Area Code: RD

Action Code: RD

Tasks (Task Category Code)

1. Project Planning and Support (PP) 8. Preliminary Design (PD)

2. Community Involvement (CR) 9. Equipment/Services/Utilities (ES)

3. Field Investigation/Data Acquisition (FI) 10. Intermediate Design (ID)

4. Sample Analysis (SN) 11. Pre-final/Final Design (FD)

5. Analytical Support and Data Validation (AN) 12. Reuse Planning (RV)

6. Data Evaluation (DE) 13. Post Remedial Design Support (DS)

7. Treatability Study/Pilot Testing (TT) 14. Work Assignment/Task Order Close Out (CO)
REMEDIAL ACTION Work Area Code: RA Action Code: RA

Tasks (Task Category Code)

1. Project Planning and Support (PP) 7. Cleanup Validation (CV)

2. Community Involvement (CR) 8. Remedial Action Implementation (Subpool Activities) (Al)
3. Procurement of Subcontract (PB) 9. Reuse Planning (RV)

4. Management Support (MS) 10. Project Performance (PJ)

5. Detailed Resident Inspection (Resident Engineer) (RI) 11. Project Completion and Close Out (PC)

6. Analytical Support and Data Validation (AN) 12. Work Assignment/Task Order Close Out (CO)
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CONSTRUCTION SUPPORT Work Area Code: CO Action Code: RA

Tasks (Task Category Code)

1. Project Planning and Support (PP) 5. Analytical Support and Data Validation (AN)

2. Community Involvement (CR) 6. Cleanup Validation (CV)

3. Management Support (MS) 7. Project Completion and Close Out (PC)

4. Detailed Resident Inspection (Resident Engineer) (RI) 8. Work Assignment/Task Order Close Out (CO)

LONG TERM RESPONSE ACTION Work Area Code: LR Action Code: LR

Tasks (Task Category Code)

1. Project Planning and Support (PP) 7. Remedial Action Implementation (Subpool Activities) (Al)
2. Community Involvement (CR) 8. Cleanup Validation (CV)

3. Procurement of Subcontract (PB) 9. Reuse Planning (RV)

4. Management Support (MS) 10. Project Performance (PJ)

5. Detailed Resident Inspection (Resident Engineer) (RI) 11. Project Completion and Close Out (PC)

6. Analytical Support and Data Validation (AN) 12. Work Assignment/Task Order Close Out (CO)
NON-TIME CRITICAL REMOVAL SUPPORT (EE/CAS) Work Area Code: NS Action Code: EE

Tasks (Task Category Code)

1. Project Planning and Support (PP) 8. Identification and Screening of Removal Alternatives (IS)
2. Community Involvement (CR) 9. Analysis of Removal Alternatives (AL)

3. Field Investigation/Data Acquisiton (FI) 10. Engineering Evaluation/Cost Analysis (EE/CA) Report (EE)
4. Sample Analysis (SN) 11. Post EE/CA Support (PE)

5. Analytical Support and Data Validation (AN) 12. Administrative Record (AR)

6. Data Evaluation (DE) 13. Work Assignment/Task Order Close Out (CO)

7.

Risk Assessment (RA)
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NON-TIME CRITICAL REMOVAL ACTION

Work Area Code: NA

Action Code: RV

Tasks (Task Category Code)

1. Project Planning and Support (PP) 9. Preliminary Design (PD)

2 Community Involvement (CR) 10. Cleanup Validation (CV)

3 Procurement of Subcontract (PB) 11. Remedial Action/Non-time Critical Removal Action Implementation
4. Management Support (MS) (Subpool Activities) (Al)

5. Detailed Resident Inspection (Resident Engineer) (RI) 12. Project Performance (PJ)

6 Post Remedial Design Support (DS) 13. Project Completion and Close Out (PC)

7 Pre-final/Final Design (FD) 14. Work Assignment/Task Order Close Out (CO)

8 Intermediate Design (ID)

POST-CONSTRUCTION REMEDIAL ACTION Work Area Code: PC Action Code: RA

Tasks (Task Category Code)

1. Project Planning and Support (PP) 7. Cleanup Validation (CV)

2. Community Involvement (CR) 8. Remedial Action Implementation (Subpool Activities) (Al)
3. Procurement of Subcontract (PB) 9. Reuse Planning (RV)

4. Management Support (MS) 10. Project Performance (PJ)

5. Detailed Resident Inspection (Resident Engineer) (RI) 11. Project Completion and Close Out (PC)

6. Analytical Support and Data Validation (AN) 12. Work Assignment/Task Order Close Out (CO)
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| - ENFORCEMENT SUPPORT SITE SPECIFIC WORK AREAS - |

RI/FS OVERSIGHT Work Area Code: RS Action Code: BD (RI/FS Combined); NA (Remedial
Investigation); NK (Feasibility Study)

Tasks (Task Category Code)

1. Project Planning and Support (PP) 9. Remedial Investigation Report (RR)

2. Community Involvement (CR) 10. Remedial Alternatives Screening (RS)

3. Field Investigation/Data Acquisition (FI) 11. Remedial Alternatives Evaluation (RE)

4. Sample Analysis (SN) 12. FS Report (FS)

5. Analytical Support and Data Validation (AN) 13. Post RI/FS Support (PR)

6. Data Evaluation (DE) 14. Administrative Record (AR)

7. Risk Assessment (RA) 15. Work Assignment/Task Order Close Out (CO)
8. Treatability Study/Pilot Testing (TT)

NEGOTIATION SUPPORT Work Area Code: NG Action Code: NG

Tasks (Task Category Code)

1. Project Planning and Support (PP) 4. Post ROD Cost Analysis (RC)

2. Negotiation Support (NG) 5. Work Assignment/Task Order Close Out (CO)
3. Document Review (DR)

RD OVERSIGHT Work Area Code: RO Action Code: BE

Tasks (Task Category Code)

1. Project Planning and Support (PP) 7. Data Evaluation (DE)

2 Community Involvement (CR) 8. Review of PRP RD/RA Submittals (RP)

3. Field Investigation/Data Acquisition (FI) 9. Remedial Action Oversight (RO)

4. Sample Analysis (SN) 10. Technical Meeting Support (TM)

5 Analytical Support and Data Validation (AN) 11. Work Assignment/Task Order Close Out (CO)
6 Reuse Planning (RV)

RA OVERSIGHT Work Area Code: RX Action Code: BF

Tasks (Task Category Code)

1. Project Planning and Support (PP) 7. Data Evaluation (DE)

2 Community Involvement (CR) 8. Review of PRP RD/RA Submittals (RP)

3. Field Investigation/Data Acquisition (FI) 9. Remedial Action Oversight (RO)

4. Sample Analysis (SN) 10. Technical Meeting Support (TM)

5 Analytical Support and Data Validation (AN) 11. Work Assignment/Task Order Close Out (CO)
6 Reuse Planning (RV)
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REMOVAL OVERSIGHT Work Area Code: VO

Action Code: BB

Tasks (Task Category Code)

1. Project Planning and Support (PP) Risk Assessment (RA)

2. Community Involvement (CR) Review of PRP Removal Submittals (RQ)

3. Field Investigation/Data Acquisition (FI) Removal Oversight (VO)

4. Sample Analysis (SN) Technical Meeting Support (TM)

5. Analytical Support and Data Validation (AN) Administrative Record (AR)

6. Data Evaluation (DE) Work Assignment/Task Order Close Out (CO)
LONG TERM RESPONSE ACTION OVERSIGHT Work Area Code: Action Code: ME

1. Project Planning and Support (PP) 7. Data Evaluation (DE)

2. Community Involvement (CR) 8. Review of PRP RD/RA Submittals (RP)

3. Field Investigation/Data Acquisition/Data Acquisition (FI) 9. O&M Oversight (OM)

4. Sample Analysis (SN) 10. Technical Meeting Support (TM)

5. Analytical Support and Data Validation (AN) 11. Work Assignment/Task Order Closeout (CO)
6. Reuse Planning (RV)

OPERATION AND MAINTENANCE (O&M) OVERSIGHT

Work Area Code:

Action Code: OM

1. Project Planning and Support (PP) 5. Data Evaluation (DE)

2. Community Involvement (CR) 6. Technical Meeting Support (TM)

3. O&M Oversight (OM) 7. Reuse Planning (RV)

4. Analytical Support and Data Validation (AN) 8. Work Assignment/Task Order Closeout (CO)
LITIGATION SUPPORT Work Area Co Action Code: LT

Tasks (Task Category Code)

1. Project Planning and Support (PP) 4. Technical Assistance (TA)
2. Document Collection (DC) 5. Work Assignment/Task Order Close Out (CO)
3. Expert Witness Support (EW)

POST-CONSTRUCTION REMEDIAL ACTION OVERSIGHT

Work Area Code: PO

Action Code: BF

Tasks (Task Category Code)

1. Project Planning and Support (PP)

2 Community Involvement (CR)

3. Field Investigation/Data Acquisition (FI)

4. Sample Analysis (SN)

5 Analytical Support and Data Validation (AN)
6 Reuse Planning (RV)

R
POLXN

Data Evaluation (DE)

Review of PRP RD/RA Submittals (RP)
Remedial Action Oversight (RO)

Technical Meeting Support (TM)

Work Assignment/Task Order Close Out (CO)
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| - OTHER TECHNICAL ASSISTANCE SITE SPECIFIC WORK AREAS - |

COMMUNITY INVOLVEMENT

Work Area Code: CR (Remedial); CS (Removal); or CT (Enforcement) Action Code: CR

Tasks (Task Category Code)
1. Project Planning and Support (PP) 6. Public Notices (PN)
2. Community Involvement Plan (CP) 7. Information Repositories (IR)
3. Public Meeting/Public Hearing Support (PM) 8. Site Mailing List (ML)
4. Fact Sheet Preparation (FP) 9. Responsiveness Summary Support (SU)
5. Proposed Plan Support (PL) 10. Work Assignment/Task Order Close Out (CO)
SAMPLING AND ANALYTICAL SUPPORT

Work Area Code: AN (Remedial); AO (Removal); or AP (Enforcement) Action Code: LA
Tasks (Task Category Code)
1. Project Planning and Support (PP) 4. Analytical Support and Data Validation (AN)
2. Sample Analysis (SN) 5. Characterization and Disposal of Field Generated Waste (CD)
3. Data Evaluation (DE) 6. Work Assignment/Task Order Close Out (CO)
PRE-DESIGN INVESTIGATION Work Area Code: Pl Action Code: DE
Tasks (Task Category Code)
1. Project Planning and Support (PP) 5. Analytical Support and Data Validation (AN)
2. Treatability Study/Pilot Testing (TT) 6. Data Evaluation (DE)
3. Field Investigation/Data Acquisition (FI) 7. Pre-design Engineering Report (ER)
4. Sample Analysis (SN) 8. Work Assignment/Task Order Close Out (CO)
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TREATABILITY STUDY/PILOT TESTING

Work Area Code: PT

Action Code: CO (RI/FS), RD ( Remedial Design), BD
(RI/ES Oversight)

Tasks (Task Category Code)

1. Project Planning and Support (PP)
2. Treatability Study/Pilot Testing (TT)
3. Sample Analysis (SN)

4. Analytical Support and Data Validation (AN)

No o

Data Analysis and Interpretation (DI)
Treatability Study/Pilot Test Report (TP)
Work Assignment/Task Order Close Out (CO)

RISK ASSESSMENT

Work Area Code: RK

Remedial) or RL (Enforcement)

Action Code: ED

Tasks (Task Category Code)

1. Project Planning and Support (PP) 5. Data Evaluation (DE)
2. Identification of Existing Information (lI) 6. Field Investigation (FI)
3. Sample Analysis (SN) 7. Risk Assessment (RA)
4. Analytical Support and Data Validation (AN) 8. Work Assignment/Task Order Close Out (CO)
PRELIMINARY ASSESSMENT FOR SITE ASSESSMENT
Work Area Code: PA Action Code: QB (Fund lead); ON (Brownfields)
Tasks (Task Category Code)
1. Project Planning and Support (non-site specific) (PQ) 3. - n. Site Specific Activities (SS)
2. Work Assignment/Task Order Close Out (CO)
SITE INSPECTION FOR SITE ASSESSMENT Work Area Code: Sl Action Code: QB (Fund lead); ON (Brownfields)
Tasks (Task Category Code)
1. Project Planning and Support (non-site specific) (PQ) 3. - n. Site Specific Activities (SS)
2. Work Assignment/Task Order Close Out (CO)
HRS PACKAGE PREPARATION FOR SITE ASSESSMENT
Work Area Code: HR Action Code: HR
Tasks (Task Category Code)
1. Project Planning and Support (non-site specific) (PQ) 3. - n. Site Specific Activities (SS)
2. Work Assignment/Task Order Close Out (CO)
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SITE SECURITY AND MAINTENANCE
Work Area Code:

SS (Remedial); ST (Removal); or SU (Enforcement)

Action Code: PD

Tasks (Task Category Code)

1. Project Planning and Support (PP) 3. Site Security/Guard Services (GS)

2. Site Maintenance (SM) 4. Work Assignment/Task Order Close Out (CO)
DESIGN ASSISTANCE Work Area Code: DA Action Code: DA

Tasks (Task Category Code)

1. Project Planning and Support (PP) 3. Work Assignment/Task Order Close Out (CO)
2. Technical Assistance (TA)

FIVE-YEAR REVIEW Work Area Code: FR Action Code: FE

Tasks (Task Category Code)

1. Project Planning and Support (PP) 5. Site Visit/Interviews (SV)

2. Community Involvement (CR) 6. Site Inspection/Technology Review (SI)

3. Document Review (DR) 7. Five-year Review Report (FR)

4. Standards (ARAR) Review (SR) 8. Work Assignment/Task Order Close Out (CO)

RECORDS MANAGEMENT AND ADMINISTRATIVE SUPPORT

Work Area Code: RM (Remedial); RN (Removal); or RT (Enforcement)

Action Code: SW

Tasks (Task Category Code)

1. Project Planning and Support (PP) 4. Administrative Support (AS)
2. Site File Organization (SO) 5. Work Assignment/Task Order Close Out (CO)
3. Administrative Record (AR)

REAL PROPERTY ACQUISITION SUPPORT
Work Area Code:

RP (Remedial); RQ (Removal); or RR (Enforcement)

Action Code: RL

Tasks (Task Category Code)

1. Project Planning and Support (PP) 3. Work Assignment/Task Order Close Out (CO)
2. Property Acquisition (PA)
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TECHNICAL ASSISTANCE

Work Area Code: TA (Remedial); TB (Removal); or TC (Enforcement)

Action Code: TA

Tasks (Task Category Code)
1. Project Planning and Support (PP)
2. Expert Technical Assistance (ET)

3.

Work Assignment/Task Order Close Out (CO)

INTEGRATED SITE ASSESSMENT/INVESTIGATION

Work Area Code: SA (Remedial); SB (Enforcement); or SC (Removal)

Action Code: QB

Tasks (Task Category Code)
1. Project Planning and Support (PP)
2. Initial Site Discovery/Screening Support (SD)

3.

Integrated Sampling/Investigation Support (SA)
Work Assignment/Task Order Close Out (CO)

Locational Data Policy

The contractor shall comply with all requirements related to the Agency's Location Data Policy (LDP) as described in EPA Publication 220 B-92-008
(March 1992 or latest revision) entitled, "Locational Data Policy Implementation Guidance: Guide to the Policy.” The LDP assures the collection of accurate,
consistently-formatted, and fully documented locational coordinates for facilities, sites, monitoring points, and observation points regulated or tracked under
federal environmental programs within the Agency's jurisdiction. The LDP establishes principles for collecting and documenting geodetic coordinates defined
in terms of latitude and longitude (lat/long). In addition to these locational data, LDP requires documentation of specific information regarding the method
used to measure lat/long coordinate, the accuracy of the measurement, and a description of the place where the lat/long were taken. In order to effectively
implement the LDP policy, the contractor shall collect and document the following information when collecting data under this contract:

1 Latitude/Longitude Coordinates: Latitude and longitude coordinates shall be provided in accordance with the Federal Interagency Coordinating
Committee for Digital Cartography (FICCDC) recommendations. The coordinates must define a point, line or area, according to the most appropriate

data type fore the entity being represented (i.e., singly or multiple times).
Methodology Description: The specific method used to determine lat/long coordinates shall be described (i.e., remote sensing techniques, map

interpolation, cadastral survey).

the facility, point of discharge).

measurement used.
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Textual Description: Each item shall be described in written text to which the lat/long coordinates refer (i.e, north-west corner of the site, entrance to

Estimation of Accuracy: Measurements of accuracy related to lat/long coordinates shall be estimated in terms of the most precise units of




